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Informational Items

• SOQs will be received by the Spokane Airport Board no later than 4:00 pm (PST) on 
July 28, 2026. 

• It is anticipated the PSA may be awarded by the Spokane Airport Board at its 
September 2026 Board Meeting.

• Firms are advised to familiarize themselves with the Airport’s PSA and be prepared 
to accept without modification to the terms and conditions contained therein. The 
selected consultant will be expected to execute the Airport’s PSA.



Informational Items

• The project Scope of Work includes architectural, mechanical, electrical, data, 
construction management/administration services, and other necessary 
professional services to assess the existing condition and provide complete plans, 
specifications, and bidding documents.

• The selected firm is expected to propose a team that is capable of providing all 
required services.

• Direct all questions to bstorms@spokaneairports.net
• All questions must be received no later than 5 days before close of SOQ
• First round of answers posted July 17th

• Final round of answers posted July 23rd  

mailto:bstorms@spokaneairports.net


Scope of Work



Tenant & Airport Improvement Project



Tenant & Airport Improvement Project

Main Terminal 
Ticketing

Concourse A

A/B Rotunda

Ground Transportation
Center

Concourse B

Demo scope Q1 2027

Concourse C



Tenant & Airport Improvement Project
American Manager

TSA Breakroom

SIA PD

Credentialling

TSA Pre-Check

SREC

SIA-IT HUB ROOM 6 



Itemization of Projects

• Police Department – Operations Building, 2nd Floor Vacant Bunkroom
• PD Substation – Terminal Space TBD
• Operations Parking Lot Expansion
• Central Receiving – Air Cargo
• IT Hub Room 6
• C-Concourse Passenger Waiting Room
• TSA Administration Relocation*

May Also Include
• TSA Breakroom Relocation 
• American Manager/Storage Relocation
• Credentialling (Administration Space) Do not need bullet proof glass
• TSA Pre-Check (Administration Space)
• Lost and Found (Upstairs – Dave’s Office?)
• Administrative Conference Room (2nd Floor Dedicated Space)(Ryan’s Office)
• Keys and Cores needs to stay in Terminal (Credentialling)



Police Department Relocation to Second Floor Operations Building
 

Chief of Police – Office Relocation Sergeant– Office Relocation Workstations Relocation

Storage Cabinets Evidence Lockers Hold Room Locker Room Breakroom



Police Department Terminal Substation
 

Chief of Police – Office Workstation Secured Storage Hold Room

IT Hub Room 6
 

Dispatch Simplex



Relocation Considerations & Constraints – Operations Building
 

Entrance  - No Elevator Bunkroom – Intended for Majority of Relocation Right Sizing Offices

Women’s Locker Room Men’s Locker Room



Operations Parking Lot Expansion
 

Operations Building

Parking Lot Expansion



Central Receiving
 

Air Cargo Exterior – Front Loading Dock & Service Counter Entrance, Back Loading Dock Service Counter & Restroom

Warehouse Bay



C-Concourse Passenger Waiting Area
 

Location of Repurposed Space BOH - Kitchen

Demo Abandoned Concessions – Create Passenger Waiting



TSA Administration Relocation*
 

Concourse A/B Second Level Offices



Upcoming Action Items



SOQ Format and Submittal

• Exhibits of Specific Relevant Projects

• Project Organization and Staff Experience

• Project Understanding and Approach

• References

• 3 Hard Copies and 1 Thumb Drive



Questions?



Thank you!
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